STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 16/ 05 I N ORANGE COUNTY I N I RVINE FROM 0. 6 06/ 20/ 05
CONTRACT NUMBER 12- 092604 KM NORTH OF ROUTE 5 AND 405 CONTRACT CODE 'D '
LOCATI ON 12- ORA-405-0.4/2.0 SEPARATI ON TO ROUTE 133 AND 405 39 CONTRACT | TEMS
SEPARATI ON
W DEN EXI STI NG FREEWAY FEDERAL Al D ACI M 405-2(925) 93E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 16 FUND TOTAL HB1 1, 225, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF Bl DDERS 4 ENG NEERS EST 1,104, 780. 00 AMOUNT OVER 231, 031. 00 PERCENT OVER EST 20.91
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 335, 811. 00 3 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706
2 1,575, 460. 00 4 COOPER MYERS A JO NT VENTURE 916 635-9370
00858149
P O BOX 2948 FAX 916 635-1527
RANCHO CORDOVA CA 95741-2948
3 1, 716, 625. 00 2 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
4 1, 763, 362. 00 1 ORTIl Z ENTERPRI SES | NCORPORATED 949 753-1414
00467088
6 CUSHI NG SUI TE 200 FAX 949 753-1477

IRVINE CA 92618



12- 092604 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 16/ 05 06/ 20/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AUSTI N ENTERPRI SES GRI NDI NG
BAKERSFI ELD CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
TRAFFI C LOOPS AND CRACKFI LLI NG SI GN | LLUM NATI ON AND LOOPS
ANAHEI M CA
VEST COAST DEMOLI TI ON SEAL JA NTS

ANAHEI M CA



12- 092604 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 16/ 05 06/ 20/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AUSTI N ENTERPRI SES GRI ND PORTLAND CEMENT CONCRETE
BAKERSFI ELD CA
SERVI CE CONSTRUCTI ON | NC SEAL JOA NTS
CRANGE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
PONAY CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
TRAFFI C LOOPS AND CRACKFI LLI NG | NC ELECTRI CAL
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AUSTI N ENTERPRI SES | TEM 24 ( PARTI AL)

BAKERSFI ELD CA

SUDHAKAR COVPANY
RI ALTO CA

TRAFFI C LOOPS AND CRACKFI LLI NG
ANAHEI M CA

I TEMS 10 THRU 13, 17 AND 28 THRU 36 ( PARTI AL)

| TEMS 37 AND 38 (PARTI AL)



12- 092604 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 16/ 05 06/ 20/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AUSTI N ENTERPRI SES GRI NDI NG
BAKERSFI ELD CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS
NI POMO CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
TRAFFI C LOOPS AND CRACKFI LLI NG ELECTRI CAL
ANAHEI M CA
WEST COAST DEMCLI TI ON JO NT SEAL AND SAW CUTTI NG

ANAHEI M CA



12- 092604 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 16/ 05 06/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 7,000. 00 7, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,700. 00 4,700. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 110, 000. 00 110, 000. 00
5 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 7 40. 00 280. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 000. 00 8, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,790 48. 00 85, 920. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 350. 00 4,900. 00
9 129150 TEMPORARY TRAFFI C SCREEN M 1, 790 9. 00 16, 110. 00
10 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 7,410 2.20 16, 302. 00
STRI PE
11 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 11, 800 1. 50 17, 700. 00
12 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 7,480 1.50 11, 220. 00
13 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 170 22. 00 3, 740. 00
14 150742 REMOVE ROADSI DE SI GN EA 2 150. 00 300. 00
15 152390 RELOCATE ROADSI DE SI GN EA 2 600. 00 1, 200. 00
16 190101 ROADWAY EXCAVATI ON VB 4, 250 27. 00 114, 750. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
18 250201 CLASS 2 AGGREGATE SUBBASE VB 1, 390 55. 00 76, 450. 00
19 260201 CLASS 2 AGGREGATE BASE VB 600 55. 00 33, 000. 00
20 290301 CEMENT TREATED PERVEABLE BASE VB 600 195. 00 117, 000. 00
21 401000 CONCRETE PAVENMENT VB 1, 540 220. 00 338, 800. 00
22 404092 SEAL PAVEMENT JOI NT M 2, 340 10. 00 23, 400. 00
23 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 1, 700 14. 00 23, 800. 00
24 (S) 420201 GRI ND EXI STI NG CONCRETE M2 2, 200 8. 00 17, 600. 00
PAVEVENT
25 566011 ROADSI DE SI GN - ONE POST EA 2 450. 00 900. 00
26 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 1, 700 60. 00 102, 000. 00
27 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 100 100. 00 10, 000. 00
28 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 140 41.00 5, 740. 00
29 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 100 1. 00 10, 100. 00
30 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 360 3.00 1, 080. 00
31 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,070 2.00 2, 140. 00
(BROKEN 3.66 M- 0.92 M
32 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 160 2.00 320. 00
(BROKEN 5.18 M- 2.14 M
33 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 680 2. 00 3, 360. 00

(BROKEN 10.98 M- 3.66 M



12- 092604 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
06/ 16/ 05 06/ 20/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 13, 300 .50 6, 650. 00
35 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2,680 1.70 4, 556. 00
36 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,210 3.30 7,293. 00
37 (S) 860501 SI GN | LLUM NATI ON LS LUWP SUM 7,500. 00 7,500. 00
38 (S) 860810 I NDUCTI VE LOOP DETECTOR LS LUMP SUM 27,000. 00 27,000. 00
39 999990 MOBI LI ZATI ON LS LUVP SUM 110, 000. 00 110, 000. 00

TOTAL 1, 335, 811. 00



12- 092604 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 16/ 05 06/ 20/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 7, 000. 00 7000. 00 7, 000. 00 7000. 00 7, 000. 00 7000. 00
2 15, 000. 00 15000. 00 7, 000. 00 7000. 00 25, 000. 00 25000. 00
3 15, 000. 00 15000. 00 25, 000. 00 25000. 00 10, 000. 00 10000. 00
4 50, 000. 00 50000. 00 120, 000. 00 120000. 00 70, 000. 00 70000. 00
5 55. 00 385. 00 50. 00 350. 00 100. 00 700. 00
6 15, 000. 00 15000. 00 40, 000. 00 40000. 00 20, 000. 00 20000. 00
7 80. 00 143200. 00 60. 00 107400. 00 100. 00 179000. 00
8 750. 00 10500. 00 500. 00 7000. 00 500. 00 7000. 00
9 20. 00 35800. 00 15. 00 26850. 00 20. 00 35800. 00
10 6. 00 44460. 00 2.00 14820. 00 2.00 14820. 00
11 2.00 23600. 00 1.75 20650. 00 1.40 16520. 00
12 2.50 18700. 00 1.75 13090. 00 1.40 10472. 00
13 30. 00 5100. 00 30. 00 5100. 00 20. 00 3400. 00
14 200. 00 400. 00 200. 00 400. 00 200. 00 400. 00
15 250. 00 500. 00 250. 00 500. 00 350. 00 700. 00
16 50. 00 212500. 00 42.50 180625. 00 43. 00 182750. 00
17 3, 000. 00 3000. 00 15, 000. 00 15000. 00 3, 000. 00 3000. 00
18 60. 00 83400. 00 60. 00 83400. 00 110. 00 152900. 00
19 65. 00 39000. 00 60. 00 36000. 00 110. 00 66000. 00
20 230. 00 138000. 00 175. 00 105000. 00 190. 00 114000. 00
21 237.50 365750. 00 345. 00 531300. 00 316. 00 486640. 00
22 4.00 9360. 00 10. 00 23400. 00 9. 50 22230. 00
23 7.00 11900. 00 10. 00 17000. 00 12. 00 20400. 00
24 11. 00 24200. 00 10. 00 22000. 00 8. 00 17600. 00
25 300. 00 600. 00 350. 00 700. 00 450. 00 900. 00
26 30. 00 51000. 00 30. 00 51000. 00 23.00 39100. 00
27 65. 00 6500. 00 150. 00 15000. 00 110. 00 11000. 00
28 50. 00 7000. 00 50. 00 7000. 00 38. 00 5320. 00
29 1.00 10100. 00 1.00 10100. 00 1.00 10100. 00
30 3. 00 1080. 00 4.00 1440. 00 2.75 990. 00
31 2.50 2675. 00 4.00 4280. 00 2.00 2140. 00
32 1.00 160. 00 1.00 160. 00 2.00 320. 00
33 2.50 4200. 00 3.00 5040. 00 2.00 3360. 00
34 1.00 13300. 00 1.00 13300. 00 .50 6650. 00
35 3.00 8040. 00 1.50 4020. 00 1.50 4020. 00
36 5.00 11050. 00 5.00 11050. 00 3. 00 6630. 00
37 8, 000. 00 8000. 00 7, 900. 00 7900. 00 6, 500. 00 6500. 00
38 25, 000. 00 25000. 00 26, 750. 00 26750. 00 25, 000. 00 25000. 00
39 155, 000. 00 155000. 00 150, 000. 00 150000. 00 175, 000. 00 175000. 00
TOT 1, 575, 460. 00 1, 716, 625. 00 1, 763, 362. 00




